

<b>Event Number</b>	ENG2025-03 Addendum 3	<b>Organization</b>	City of Carrollton Purchasing
<b>Event Title</b>	Whitlock Addition Street Reconstruction Ph	<b>Workgroup</b>	Engineering
<b>Event Description</b>	Improvement limits are within the Whitloc	<b>Event Owner</b>	Sandra Quiros
<b>Event Type</b>	Low Bid	<b>Email</b>	sandra.quiros@cityofcarrollton.com
<b>Issue Date</b>	4/9/2025 07:30:02 AM (CT)	<b>Phone</b>	
<b>Close Date</b>	4/28/2025 02:00:00 PM (CT)	<b>Fax</b>	

Responding Supplier	City	State	Response Submitted	Lines Responded	Response Total
Garret Shields Infrastructure	Garland	TX	4/28/2025 01:02:36 PM (CT)	50	\$4,437,430.00
3D Paving & Contracting Llc	coppell	TX	4/28/2025 10:26:49 AM (CT)	50	\$5,259,886.00
McMahon Contracting L.P.	Grand Prairie	TX	4/28/2025 01:45:16 PM (CT)	50	\$5,410,052.17
KIK Underground LLC	Lewisville	TX	4/28/2025 12:27:29 PM (CT)	50	\$5,423,199.55
HQS Construction, LLC	Plano	TX	4/28/2025 01:33:01 PM (CT)	50	\$5,459,786.00
Ratliff Hardscape, Ltd	Lewisville	TX	4/28/2025 12:19:05 PM (CT)	50	\$5,541,757.00
Jim Bowman Construction Com	Plano	TX	4/28/2025 11:44:31 AM (CT)	50	\$5,975,836.25
Tiseo Paving Company	Dallas	TX	4/28/2025 12:35:09 PM (CT)	50	\$6,057,343.05
Aushill Construction, LLC	Plano	TX	4/28/2025 01:40:43 PM (CT)	50	\$6,080,470.00
Apple Pavement Services	Dallas	TX	4/25/2025 08:12:20 PM (CT)	50	\$6,103,015.00
Axis Contracting, Inc.	Dallas	TX	4/28/2025 10:35:02 AM (CT)	50	\$6,262,542.40
Camino Construction	Lewisville	TX	4/28/2025 10:19:16 AM (CT)	50	\$7,500,089.00

Rejected

**Please note: Lines Responded and Response Total only includes responses to specification. No alternate response data is included.**