

<b>Event Number</b>	ENG2025-04 Addendum 1	<b>Organization</b>	City of Carrollton Purchasing
<b>Event Title</b>	PAVING IMPROVEMENTS AT SANDY LAKE S	<b>Workgroup</b>	Engineering
<b>Event Description</b>	This project will include all construction, lal	<b>Event Owner</b>	Allison Avalos
<b>Event Type</b>	Low Bid	<b>Email</b>	allison.avalos@cityofcarrollton.com
<b>Issue Date</b>	5/1/2025 07:30:01 AM (CT)	<b>Phone</b>	
<b>Close Date</b>	5/22/2025 10:00:00 AM (CT)	<b>Fax</b>	

<b>Responding Supplier</b>	<b>City</b>	<b>State</b>	<b>Response Submitted</b>	<b>Lines Responded</b>	<b>Response Total</b>
A&D Paving LLC	Decatur	TX	5/21/2025 09:35:50 PM (CT)	35	\$2,068,513.58
2L Construction, LLC	Rhome	TX	5/22/2025 09:34:32 AM (CT)	35	\$2,174,134.00

**Please note: Lines Responded and Response Total only includes responses to specification. No alternate response data is included.**