

Event Number	ENG2025-02 Addendum 1	Organization	City of Carrollton Purchasing
Event Title	Plano Parkway Park, Phase 2 - Park Improvement	Workgroup	Engineering
Event Description	Phase 2 of the Plano Parkway Park Project	Event Owner	Sandra Quiros
Event Type	Low Bid	Email	sandra.quiros@cityofcarrollton.com
Issue Date	2/23/2025 07:30:02 AM (CT)	Phone	
Close Date	3/27/2025 02:00:00 PM (CT)	Fax	

Responding Supplier	City	State	Response Submitted	Lines Responded	Response Total
Ratliff Hardscape, Ltd	Lewisville	TX	3/27/2025 12:51:23 PM (CT)	39	\$876,124.00
Dallas Harmony Construction, LI	Grand Prairie	TX	3/27/2025 01:23:47 PM (CT)	39	\$1,093,561.11
C. Green Scaping, LP	Ft Worth	TX	3/27/2025 01:00:10 PM (CT)	39	\$1,116,832.74
The Fain Group	Fort Worth	TX	3/27/2025 01:48:25 PM (CT)	39	\$1,141,021.61
Perfect Finish (ALCC, LLC)	Denton	TX	3/27/2025 11:06:27 AM (CT)	39	\$1,169,077.87
Tegrity Contractors	Allen	TX	3/27/2025 01:54:03 PM (CT)	39	\$1,189,777.00
A&C Construction, Inc.	Irving	TX	3/27/2025 01:36:29 PM (CT)	39	\$1,198,500.00
Construction Solutions USA	Carrollton	TX	3/27/2025 01:20:25 PM (CT)	39	\$1,218,745.16
Cole Construction Inc.	Fort Worth	TX	3/27/2025 01:22:28 PM (CT)	39	\$1,242,072.13
CHC Construction (Crawford He	Addison	TX	3/27/2025 01:16:38 PM (CT)	39	\$1,375,598.98
L J Design	FORT WORTH	TX	3/27/2025 09:53:50 AM (CT)	39	\$1,437,344.28
Vision Builders (Vision Builders I	Ft Worth	TX	3/27/2025 01:58:00 PM (CT)	39	\$1,057,051,465.33

Please note: Lines Responded and Response Total only includes responses to specification. No alternate response data is included.