

15-020 BORING AND TRENCHING

LOT #1				Durable Sprecialties		Roadway Solutions	
1	500 Ft	500	BORE 4 INCH SCHEDULE 80 PVC CONDUIT	\$ 28.00	\$ 14,000.00	\$ 22.00	\$ 11,000.00
2	500 Ft	500	TRENCH 4 INCH SCHEDULE 80 PVC CONDUIT	\$ 16.00	\$ 8,000.00	\$ 9.00	\$ 4,500.00
3	800 Ft.	800	BORE 3 INCH SCHEDULE 80 PVC CONDUIT	\$ 27.00	\$ 21,600.00	\$ 20.00	\$ 16,000.00
4	800 Ft.	800	TRENCH 3 INCH SCHEDULE 80 PVC CONDUIT	\$ 15.00	\$ 12,000.00	\$ 8.00	\$ 6,400.00
5	800 Ft	800	BORE 1.5 INCH SCHEDULE 80 PVC CONDUIT	\$ 24.00	\$ 19,200.00	\$ 15.00	\$ 12,000.00
6	500 Ft	500	TRENCH 1.5 INCH SCHEDULE 80 PVC CONDUIT	\$ 12.00	\$ 6,000.00	\$ 6.00	\$ 3,000.00
7	500 Ft..	500	TRENCH 1 INCH SCHEDULE 80 PVC CONDUIT	\$ 11.00	\$ 5,500.00	\$ 5.00	\$ 2,500.00
8	4000 ea.	4000	BORE 2 INCH SCHEDULE 80 PVC CONDUIT	\$ 26.00	\$ 104,000.00	\$ 16.00	\$ 64,000.00
9	2000 ea.	2000	TRENCH 2 INCH SCHEDULE 80 PVC CONDUIT	\$ 12.00	\$ 24,000.00	\$ 7.00	\$ 14,000.00
			TOTAL LOT 1		\$ 214,300.00		\$ 133,400.00
LOT #2							
1	10 ea.	10	10 Ft. X 36 INCH SIGNAL FOUNDATION	\$ 3,600.00	\$ 36,000.00	\$ 3,000.00	\$ 30,000.00
2	10 ea.	10	12 Ft. X 36 INCH SIGNAL FOUNDATION	\$ 4,000.00	\$ 40,000.00	\$ 3,200.00	\$ 32,000.00
3	4 ea.	4	22 ft. X 48 in. SIGNAL POLE FOUNDATION PLUS POLE AND MAST INSTALLATION	\$ 9,900.00	\$ 39,600.00	\$ 6,175.00	\$ 24,700.00
4	30 ea.	30	6 Ft. X 30 INCH HIGHWAY STREET LIGHT FOUNDATION	\$ 1,800.00	\$ 54,000.00	\$ 1,400.00	\$ 42,000.00
5	10	10	6 Ft. X 24 INCH STREET LIGHT FOUNDATION	\$ 1,450.00	\$ 14,500.00	\$ 1,100.00	\$ 11,000.00
6..	5 ea.	5	30 in. X 30 in. X 18 in. PEDESTRIAN POLE FOUNDATION	\$ 1,200.00	\$ 6,000.00	\$ 700.00	\$ 3,500.00
			TOTAL LOT 2		\$ 190,100.00		\$ 143,200.00
LOT #3							
1	10 ea.	10	Type 1 PULL BOX - CARSON PULL BOX TYPE 1419-12	\$ 1,200.00	\$ 12,000.00	\$ 475.00	\$ 4,750.00
2	20 ea.	20	Type 2 PULL BOX - CARSON PULL BOX TYPE 1324-12	\$ 1,400.00	\$ 28,000.00	\$ 500.00	\$ 10,000.00
3	4 ea.	4	TYPE C - CARSON PULL BOX TYPE PG2436BA	\$ 200.00	\$ 800.00	\$ 650.00	\$ 2,600.00
			TOTAL LOT 3		\$ 40,800.00		\$ 17,350.00