

Event Number	ENG2025-09 Addendum 5	Organization	City of Carrollton Purchasing
Event Title	Country Club Drive Improvements	Workgroup	Engineering
Event Description	The project consists of approximately 20,20	Event Owner	Allison Avalos
Event Type	Low Bid	Email	allison.avalos@cityofcarrollton.com
Issue Date	12/15/2025 07:00:00 AM (CT)	Phone	
Close Date	1/14/2026 01:00:00 PM (CT)	Fax	

Responding Supplier	City	State	Response Submitted	Lines Responded	Response Total
Axis Contracting, Inc.	Dallas	TX	1/14/2026 10:41:43 AM (CT)	90	\$5,261,121.70
Garret Shields Infrastructure	Garland	TX	1/14/2026 12:11:35 PM (CT)	90	\$5,476,757.00
La Banda LLC	Dallas, TX	TX	1/14/2026 10:39:56 AM (CT)	90	\$5,647,407.00
SYB Construction Co., Inc	IRVING	TX	1/14/2026 12:01:05 PM (CT)	90	\$5,826,386.27
3D Paving & Contracting Llc	coppell	TX	1/14/2026 12:20:50 PM (CT)	90	\$6,170,396.50
Estrada Concrete Company LLC	Hutchins	TX	1/14/2026 11:49:06 AM (CT)	90	\$6,338,301.25
McMahon Contracting L.P.	Grand Prairie	TX	1/14/2026 12:51:00 PM (CT)	90	\$6,623,159.07
KIK Underground LLC	Lewisville	TX	1/14/2026 11:06:39 AM (CT)	90	\$6,699,078.40
J&L Construction, LLC.	Denton	TX	1/14/2026 12:41:13 PM (CT)	90	\$6,734,805.78
Tiseo Paving Company	Dallas	TX	1/14/2026 12:22:34 PM (CT)	90	\$6,779,324.75
Camino Construction	Lewisville	TX	1/14/2026 11:15:46 AM (CT)	90	\$6,915,921.00
Ratliff Hardscape, Ltd	Carrollton	TX	1/14/2026 11:59:41 AM (CT)	90	\$6,919,445.50
Muniz Construction, Inc.	Dallas	TX	1/14/2026 12:58:34 PM (CT)	90	\$6,940,134.00

Please note: Lines Responded and Response Total only includes responses to specification. No alternate response data is included.