

**PROJECT:** Duncan Heights Paving, Drainage, and Utility Improvements Phase 1  
**CLOSE DATE:** 8/19/2024 10:00

| <b>CONTRACTORS</b>       | <b>BID AMOUNT</b> |
|--------------------------|-------------------|
| KIK Underground LLC      | \$6,624,653.50    |
| Camino Construction      | \$7,268,550.00    |
| McMahon Contracting L.P. | \$7,277,352.64    |
| La Banda LLC             | \$7,455,690.00    |
| Axis Contracting, Inc.   | \$8,417,366.60    |
| Tiseo Paving Company     | \$8,744,330.60    |
| Reyes TX, Inc.           | \$12,623,975.00   |

| Line # | Description                                    | Mfgr | Mfgno | QTY   | UOM | Estimated | KIK Underground LLC      |                | Camino C                   |
|--------|--|------|-------|-------|-----|-----------|--------------------------|----------------|----------------------------|
|        |  |      |       |       |     |           | Total Price              | \$6,624,653.50 | Total Price                |
|        |  |      |       |       |     |           | Unit                     | Extended       | Unit                       |
| 1      | Mobilization                                   |      |       | 1     | LS  |           | \$315,000.00             | \$315,000.00   | <b><u>\$100,000.00</u></b> |
| 2      | Videotape Projects Area                        |      |       | 1     | LS  |           | <b><u>\$2,000.00</u></b> | \$2,000.00     | \$3,000.00                 |
| 3      | Barricades & Traffic Control                   |      |       | 1     | LS  |           | \$60,000.00              | \$60,000.00    | \$80,000.00                |
| 4      | Implementation of Storm Water Pollution        |      |       | 1     | LS  |           | \$20,000.00              | \$20,000.00    | \$20,000.00                |
| 5      | Rem. & Disp. of Conc. Pvmt & Drive             |      |       | 9400  | SY  |           | \$18.00                  | \$169,200.00   | \$22.50                    |
| 6      | Rem. & Disp of Asph. Pvmt & Drive              |      |       | 11600 | SY  |           | \$16.00                  | \$185,600.00   | \$27.00                    |
| 7      | Rem. & Disp. of Concrete Sidewalk              |      |       | 2100  | SY  |           | <b><u>\$10.00</u></b>    | \$21,000.00    | \$13.50                    |
| 8      | Rem. & Disp. of Concrete Curb                  |      |       | 60    | LF  |           | <b><u>\$3.00</u></b>     | \$180.00       | \$10.00                    |
| 9      | Rem. & Disp. of Barrier Free Ramp              |      |       | 17    | EA  |           | \$300.00                 | \$5,100.00     | \$400.00                   |
| 10     | Rem. & Disp. of Tree (<24 in. DIA)             |      |       | 35    | EA  |           | \$2,000.00               | \$70,000.00    | \$900.00                   |
| 11     | Rem. & Disp. of Tree (>24 in. DIA)             |      |       | 1     | EA  |           | \$4,000.00               | \$4,000.00     | <b><u>\$1,200.00</u></b>   |
| 12     | Rem. & Replace Existing Driveway/Sidewalk      |      |       | 120   | LF  |           | <b><u>\$15.00</u></b>    | \$1,800.00     | \$36.00                    |
| 13     | Rem. & Replace Existing Brick                  |      |       | 20    | SY  |           | \$150.00                 | \$3,000.00     | \$240.00                   |
| 14     | Rem. & Reinstall Existing Fence                |      |       | 1170  | LF  |           | \$95.00                  | \$111,150.00   | \$45.00                    |
| 15     | Rem. & Reinstall Existing mailbox              |      |       | 42    | EA  |           | \$1,850.00               | \$77,700.00    | <b><u>\$100.00</u></b>     |
| 16     | Rem. & Reset Existing Utility Pole/Street Ligh |      |       | 60000 | LS  |           | <b><u>\$1.00</u></b>     | \$60,000.00    | <b><u>\$1.00</u></b>       |
| 17     | Tempory Asphalt Paving                         |      |       | 3800  | SY  |           | \$33.00                  | \$125,400.00   | <b><u>\$27.00</u></b>      |
| 18     | 8 in. Flexible Base                            |      |       | 23400 | SY  |           | <b><u>\$20.00</u></b>    | \$468,000.00   | \$42.25                    |
| 19     | Crushed  |      |       | 800   | SY  |           | \$25.00                  | \$20,000.00    | \$36.00                    |
| 20     | Scarify and Compact 8 in. Subgrade             |      |       | 500   | SY  |           | \$10.00                  | \$5,000.00     | \$27.00                    |
| 21     | 6 in. Reinf. Concrete Pavement                 |      |       | 21900 | SY  |           | \$95.00                  | \$2,080,500.00 | \$82.40                    |
| 22     | 5 in. Reinf. Concrete Driveway                 |      |       | 3200  | SY  |           | \$86.00                  | \$275,200.00   | \$90.00                    |
| 23     | Concrete Alley Pavenent                        |      |       | 500   | SY  |           | \$100.00                 | \$50,000.00    | \$90.00                    |
| 24     | Standard Concrete Paving Header                |      |       | 240   | LF  |           | \$22.00                  | \$5,280.00     | \$40.00                    |
| 25     | 6 in. Integral Concrete Curb                   |      |       | 10140 | LF  |           | \$6.00                   | \$60,840.00    | \$3.00                     |
| 26     | 4 in. Concrete Sidewalk                        |      |       | 4600  | SY  |           | \$67.00                  | \$308,200.00   | \$90.00                    |
| 27     | Concrete Sidewalk for Walks with Retaining     |      |       | 300   | SY  |           | <b><u>\$87.00</u></b>    | \$26,100.00    | \$140.00                   |
| 28     | Typ. B Retaining Wall                          |      |       | 300   | SF  |           | \$60.00                  | \$18,000.00    | <b><u>\$40.00</u></b>      |
| 29     | Modified Typ. B Retaining Wall                 |      |       | 700   | SF  |           | \$60.00                  | \$42,000.00    | <b><u>\$45.00</u></b>      |
| 30     | Cultured Stone Fascia                          |      |       | 700   | SF  |           | <b><u>\$30.00</u></b>    | \$21,000.00    | \$45.00                    |
| 31     | Barrier Free Ramp at Intersection              |      |       | 44    | EA  |           | \$2,650.00               | \$116,600.00   | \$3,500.00                 |
| 32     | Mid-block Curb Ramp                            |      |       | 6     | EA  |           | \$2,300.00               | \$13,800.00    | \$3,000.00                 |
| 33     | Block Sodding                                  |      |       | 8800  | SY  |           | \$12.00                  | \$105,600.00   | \$10.00                    |
| 34     | Remove Existing Curb Inlet (all Sizes & Mater  |      |       | 4     | EA  |           | \$1,000.00               | \$4,000.00     | \$1,000.00                 |
| 35     | Remove Existing Grate Inlet                    |      |       | 1     | EA  |           | \$1,000.00               | \$1,000.00     | \$600.00                   |

|    |  |      |    |                           |              |                           |
|----|--|------|----|---------------------------|--------------|---------------------------|
| 36 | Remove Existing Headwall                     | 10   | EA | \$1,000.00                | \$10,000.00  | \$1,000.00                |
| 37 | Remove Existing Storm Pipe (all Sizes & Mate | 1720 | LF | \$35.00                   | \$60,200.00  | \$20.00                   |
| 38 | 18-Inch Class III RCP                        | 30   | LF | \$117.00                  | \$3,510.00   | \$130.00                  |
| 39 | 21-Inch Class III RCP                        | 2200 | LF | \$122.00                  | \$268,400.00 | \$197.00                  |
| 40 | 24-Inch Class III RCP                        | 200  | LF | \$138.00                  | \$27,600.00  | \$199.00                  |
| 41 | 18-Inch Class IV RCP                         | 70   | LF | <b><u>\$119.00</u></b>    | \$8,330.00   | \$140.00                  |
| 42 | 21-Inch Class IV RCP                         | 660  | LF | \$129.15                  | \$85,239.00  | \$196.00                  |
| 43 | 24-Inch Class IV RCP                         | 510  | LF | \$147.45                  | \$75,199.50  | \$211.00                  |
| 44 | 30-Inch Class IV RCP                         | 70   | LF | <b><u>\$171.00</u></b>    | \$11,970.00  | \$220.00                  |
| 45 | 3ft.X2ft. RCB ASTM C850                      | 190  | LF | \$369.00                  | \$70,110.00  | <b><u>\$360.00</u></b>    |
| 46 | 3ft.X2ft. RCB ASTM C789                      | 120  | LF | \$417.00                  | \$50,040.00  | <b><u>\$365.00</u></b>    |
| 47 | Concrete Channel                             | 120  | CY | \$425.00                  | \$51,000.00  | \$410.00                  |
| 48 | Rock Riprat (6in.)                           | 10   | CY | \$255.00                  | \$2,550.00   | \$300.00                  |
| 49 | Concrete Encasement                          | 5    | CY | \$325.00                  | \$1,625.00   | <b><u>\$150.00</u></b>    |
| 50 | Concrete to Existing Storm Sewer             | 4    | EA | \$2,000.00                | \$8,000.00   | \$1,000.00                |
| 51 | Trench Protection (Storm Drain)              | 4050 | LF | \$1.50                    | \$6,075.00   | <b><u>\$1.00</u></b>      |
| 52 | Install 6ft.X6ft. Storm Drain Manhole        | 16   | EA | <b><u>\$5,750.00</u></b>  | \$92,000.00  | \$8,000.00                |
| 53 | Install 8ft. Concrete Curb Inlet             | 8    | EA | \$6,100.00                | \$48,800.00  | \$8,000.00                |
| 54 | Install 10ft. Concrete Curb Inlet            | 8    | EA | <b><u>\$6,400.00</u></b>  | \$51,200.00  | \$8,500.00                |
| 55 | Install 12ft. Concrete Curb Inlet            | 5    | EA | \$8,650.00                | \$43,250.00  | \$9,000.00                |
| 56 | Install 14ft. Concrete Curb Inlet            | 2    | EA | \$9,400.00                | \$18,800.00  | \$10,000.00               |
| 57 | Install 20ft. Concrete Curb Inlet            | 9    | EA | <b><u>\$10,800.00</u></b> | \$97,200.00  | \$11,000.00               |
| 58 | Install "Y" Type Inlet                       | 1    | EA | \$4,950.00                | \$4,950.00   | \$6,000.00                |
| 59 | Install SET (3ft.X2ft.)(SETB-PD)             | 1    | EA | \$8,500.00                | \$8,500.00   | \$12,000.00               |
| 60 | Install SET (18in.)(SETB-PD)                 | 1    | EA | \$3,000.00                | \$3,000.00   | \$3,000.00                |
| 61 | Install Headwall (3ft.X2ft.RCB)(CH-PW-S)     | 1    | EA | \$7,500.00                | \$7,500.00   | \$11,000.00               |
| 62 | Remove Existing WWMH                         | 3    | EA | \$1,050.00                | \$3,150.00   | <b><u>\$500.00</u></b>    |
| 63 | Adjust Existing WWMH to Final Grade          | 8    | EA | \$1,100.00                | \$8,800.00   | <b><u>\$600.00</u></b>    |
| 64 | Adjust Existing Cleanout to Final Grade      | 9    | EA | \$750.00                  | \$6,750.00   | <b><u>\$200.00</u></b>    |
| 65 | Adjust Existing WW Service                   | 42   | EA | \$1,100.00                | \$46,200.00  | <b><u>\$1,000.00</u></b>  |
| 66 | Install 8in. PVC SDR-26                      | 530  | LF | \$113.00                  | \$59,890.00  | \$145.00                  |
| 67 | Install 10in. PVC SDR-26                     | 360  | LF | \$151.00                  | \$54,360.00  | \$180.00                  |
| 68 | Install 5ft Dia WWMH                         | 3    | EA | <b><u>\$7,100.00</u></b>  | \$21,300.00  | \$10,000.00               |
| 69 | Install 5ft Dia WWMH w/Drop                  | 1    | EA | \$14,700.00               | \$14,700.00  | <b><u>\$12,000.00</u></b> |
| 70 | WW Service Connection                        | 6    | EA | \$1,275.00                | \$7,650.00   | <b><u>\$900.00</u></b>    |
| 71 | Connect to Existing WW                       | 4    | EA | \$2,000.00                | \$8,000.00   | \$1,500.00                |
| 72 | Trench Protection (Wastewater)               | 880  | LF | \$1.50                    | \$1,320.00   | <b><u>\$1.00</u></b>      |
| 73 | Lower Existing Watermain                     | 26   | EA | <b><u>\$4,050.00</u></b>  | \$105,300.00 | \$9,000.00                |
| 74 | Adjust Existing Water Service                | 83   | EA | <b><u>\$545.00</u></b>    | \$45,235.00  | \$800.00                  |

|    |  |       |    |                      |              |                        |
|----|--|-------|----|----------------------|--------------|------------------------|
| 75 | Adjust Existing Water Valve Stack to Final | 33    | EA | \$375.00             | \$12,375.00  | <b><u>\$300.00</u></b> |
| 76 | Remove & Replace Water Meter Box           | 83    | EA | \$425.00             | \$35,275.00  | \$500.00               |
| 77 | Relocate & Install New Fire Hydrant        | 6     | EA | \$6,950.00           | \$41,700.00  | \$6,000.00             |
| 78 | Remove & Reset Traffic or Street Signs     | 26    | EA | \$725.00             | \$18,850.00  | \$500.00               |
| 79 | Tree Root Barrier                          | 60    | EA | \$275.00             | \$16,500.00  | \$500.00               |
| 80 | Repair/Adjustment of Sprinkler System      | 50000 | AL | <b><u>\$1.00</u></b> | \$50,000.00  | <b><u>\$1.00</u></b>   |
| 81 | Railroad ROW Allowance                     | 1E+05 | AL | <b><u>\$1.00</u></b> | \$100,000.00 | <b><u>\$1.00</u></b>   |

|        | Construction   | McMahon Contracting L.P. |                | La Banda LLC       |                | Axis Contracting, Inc. |                | Tiseo Paving Company |                |
|--------|----------------|--------------------------|----------------|--------------------|----------------|------------------------|----------------|----------------------|----------------|
|        | \$7,268,550.00 | Total Price              | \$7,277,352.64 | Total Price        | \$7,455,690.00 | Total Price            | \$8,417,366.60 | Total Price          | \$8,744,330.60 |
| Line # | Extended       | Unit                     | Extended       | Unit               | Extended       | Unit                   | Extended       | Unit                 | Extended       |
| 1      | \$100,000.00   | \$360,250.00             | \$360,250.00   | \$350,000.00       | \$350,000.00   | \$365,000.00           | \$365,000.00   | \$342,450.00         | \$342,450.00   |
| 2      | \$3,000.00     | \$2,372.98               | \$2,372.98     | <b>\$2,000.00</b>  | \$2,000.00     | \$10,000.00            | \$10,000.00    | <b>\$2,000.00</b>    | \$2,000.00     |
| 3      | \$80,000.00    | \$74,515.10              | \$74,515.10    | <b>\$20,000.00</b> | \$20,000.00    | \$248,820.00           | \$248,820.00   | \$217,500.00         | \$217,500.00   |
| 4      | \$20,000.00    | \$13,207.82              | \$13,207.82    | \$50,000.00        | \$50,000.00    | \$14,300.00            | \$14,300.00    | <b>\$11,500.00</b>   | \$11,500.00    |
| 5      | \$211,500.00   | <b>\$13.95</b>           | \$131,130.00   | \$35.00            | \$329,000.00   | \$20.50                | \$192,700.00   | \$17.16              | \$161,304.00   |
| 6      | \$313,200.00   | \$8.67                   | \$100,572.00   | \$35.00            | \$406,000.00   | \$74.00                | \$858,400.00   | <b>\$8.64</b>        | \$100,224.00   |
| 7      | \$28,350.00    | \$25.98                  | \$54,558.00    | \$35.00            | \$73,500.00    | \$15.00                | \$31,500.00    | \$13.06              | \$27,426.00    |
| 8      | \$600.00       | \$13.53                  | \$811.80       | \$9.00             | \$540.00       | \$17.00                | \$1,020.00     | \$22.01              | \$1,320.60     |
| 9      | \$6,800.00     | \$289.23                 | \$4,916.91     | <b>\$100.00</b>    | \$1,700.00     | \$200.00               | \$3,400.00     | \$784.71             | \$13,340.07    |
| 10     | \$31,500.00    | \$714.00                 | \$24,990.00    | \$2,500.00         | \$87,500.00    | \$2,830.00             | \$99,050.00    | \$1,190.72           | \$41,675.20    |
| 11     | \$1,200.00     | \$4,641.00               | \$4,641.00     | <b>\$1,200.00</b>  | \$1,200.00     | \$5,400.00             | \$5,400.00     | \$1,956.16           | \$1,956.16     |
| 12     | \$4,320.00     | \$55.01                  | \$6,601.20     | \$30.00            | \$3,600.00     | \$17.00                | \$2,040.00     | \$69.59              | \$8,350.80     |
| 13     | \$4,800.00     | \$95.20                  | \$1,904.00     | \$75.00            | \$1,500.00     | <b>\$22.00</b>         | \$440.00       | \$110.00             | \$2,200.00     |
| 14     | \$52,650.00    | \$83.22                  | \$97,367.40    | \$75.00            | \$87,750.00    | \$125.00               | \$146,250.00   | \$82.50              | \$96,525.00    |
| 15     | \$4,200.00     | \$693.30                 | \$29,118.60    | \$500.00           | \$21,000.00    | \$2,500.00             | \$105,000.00   | \$330.00             | \$13,860.00    |
| 16     | \$60,000.00    | <b>\$1.00</b>            | \$60,000.00    | <b>\$1.00</b>      | \$60,000.00    | <b>\$1.00</b>          | \$60,000.00    | <b>\$1.00</b>        | \$60,000.00    |
| 17     | \$102,600.00   | \$33.02                  | \$125,476.00   | \$28.00            | \$106,400.00   | \$44.00                | \$167,200.00   | \$55.60              | \$211,280.00   |
| 18     | \$988,650.00   | \$33.75                  | \$789,750.00   | \$38.00            | \$889,200.00   | \$22.00                | \$514,800.00   | \$41.12              | \$962,208.00   |
| 19     | \$28,800.00    | <b>\$16.62</b>           | \$13,296.00    | \$75.00            | \$60,000.00    | \$30.00                | \$24,000.00    | \$55.00              | \$44,000.00    |
| 20     | \$13,500.00    | \$7.02                   | \$3,510.00     | \$65.00            | \$32,500.00    | <b>\$5.00</b>          | \$2,500.00     | \$6.42               | \$3,210.00     |
| 21     | \$1,804,560.00 | \$88.59                  | \$1,940,121.00 | <b>\$75.00</b>     | \$1,642,500.00 | \$90.00                | \$1,971,000.00 | \$96.30              | \$2,108,970.00 |
| 22     | \$288,000.00   | \$92.64                  | \$296,448.00   | <b>\$75.00</b>     | \$240,000.00   | \$115.00               | \$368,000.00   | \$108.08             | \$345,856.00   |
| 23     | \$45,000.00    | \$110.48                 | \$55,240.00    | <b>\$70.00</b>     | \$35,000.00    | \$115.00               | \$57,500.00    | \$110.52             | \$55,260.00    |
| 24     | \$9,600.00     | \$40.18                  | \$9,643.20     | <b>\$12.00</b>     | \$2,880.00     | \$30.00                | \$7,200.00     | \$30.00              | \$7,200.00     |
| 25     | \$30,420.00    | \$5.69                   | \$57,696.60    | \$12.00            | \$121,680.00   | \$5.00                 | \$50,700.00    | <b>\$2.00</b>        | \$20,280.00    |
| 26     | \$414,000.00   | \$84.39                  | \$388,194.00   | <b>\$56.00</b>     | \$257,600.00   | \$90.00                | \$414,000.00   | \$68.20              | \$313,720.00   |
| 27     | \$42,000.00    | \$102.61                 | \$30,783.00    | \$140.00           | \$42,000.00    | \$125.00               | \$37,500.00    | \$88.00              | \$26,400.00    |
| 28     | \$12,000.00    | \$88.32                  | \$26,496.00    | \$50.00            | \$15,000.00    | <b>\$40.00</b>         | \$12,000.00    | \$60.50              | \$18,150.00    |
| 29     | \$31,500.00    | \$90.84                  | \$63,588.00    | \$75.00            | \$52,500.00    | \$65.00                | \$45,500.00    | \$66.00              | \$46,200.00    |
| 30     | \$31,500.00    | \$41.06                  | \$28,742.00    | \$50.00            | \$35,000.00    | \$95.00                | \$66,500.00    | \$37.95              | \$26,565.00    |
| 31     | \$154,000.00   | \$3,738.22               | \$164,481.68   | \$3,300.00         | \$145,200.00   | \$1,450.00             | \$63,800.00    | \$2,530.00           | \$111,320.00   |
| 32     | \$18,000.00    | \$3,296.68               | \$19,780.08    | \$2,500.00         | \$15,000.00    | \$1,450.00             | \$8,700.00     | \$2,310.00           | \$13,860.00    |
| 33     | \$88,000.00    | \$10.12                  | \$89,056.00    | \$14.00            | \$123,200.00   | \$11.00                | \$96,800.00    | \$9.35               | \$82,280.00    |
| 34     | \$4,000.00     | \$587.27                 | \$2,349.08     | <b>\$500.00</b>    | \$2,000.00     | \$900.00               | \$3,600.00     | \$2,395.31           | \$9,581.24     |
| 35     | \$600.00       | \$588.29                 | \$588.29       | <b>\$500.00</b>    | \$500.00       | \$900.00               | \$900.00       | \$2,395.31           | \$2,395.31     |

|    |              |                   |              |                   |              |                   |              |                 |              |
|----|--------------|-------------------|--------------|-------------------|--------------|-------------------|--------------|-----------------|--------------|
| 36 | \$10,000.00  | \$2,068.19        | \$20,681.90  | <b>\$500.00</b>   | \$5,000.00   | \$1,000.00        | \$10,000.00  | \$2,395.31      | \$23,953.10  |
| 37 | \$34,400.00  | \$44.19           | \$76,006.80  | <b>\$10.00</b>    | \$17,200.00  | \$15.00           | \$25,800.00  | \$15.39         | \$26,470.80  |
| 38 | \$3,900.00   | <b>\$114.77</b>   | \$3,443.10   | \$270.00          | \$8,100.00   | \$200.00          | \$6,000.00   | \$166.22        | \$4,986.60   |
| 39 | \$433,400.00 | \$122.04          | \$268,488.00 | <b>\$118.00</b>   | \$259,600.00 | \$119.00          | \$261,800.00 | \$180.20        | \$396,440.00 |
| 40 | \$39,800.00  | \$160.67          | \$32,134.00  | \$136.00          | \$27,200.00  | <b>\$132.00</b>   | \$26,400.00  | \$201.60        | \$40,320.00  |
| 41 | \$9,800.00   | \$128.12          | \$8,968.40   | \$170.00          | \$11,900.00  | \$210.00          | \$14,700.00  | \$168.44        | \$11,790.80  |
| 42 | \$129,360.00 | \$145.90          | \$96,294.00  | <b>\$127.00</b>   | \$83,820.00  | \$130.00          | \$85,800.00  | \$190.22        | \$125,545.20 |
| 43 | \$107,610.00 | \$152.99          | \$78,024.90  | \$160.00          | \$81,600.00  | <b>\$147.00</b>   | \$74,970.00  | \$214.96        | \$109,629.60 |
| 44 | \$15,400.00  | \$182.31          | \$12,761.70  | \$300.00          | \$21,000.00  | \$180.00          | \$12,600.00  | \$261.36        | \$18,295.20  |
| 45 | \$68,400.00  | \$395.98          | \$75,236.20  | \$400.00          | \$76,000.00  | \$400.00          | \$76,000.00  | \$497.40        | \$94,506.00  |
| 46 | \$43,800.00  | \$396.00          | \$47,520.00  | \$400.00          | \$48,000.00  | \$400.00          | \$48,000.00  | \$544.78        | \$65,373.60  |
| 47 | \$49,200.00  | \$970.13          | \$116,415.60 | \$950.00          | \$114,000.00 | <b>\$350.00</b>   | \$42,000.00  | \$1,100.00      | \$132,000.00 |
| 48 | \$3,000.00   | \$575.99          | \$5,759.90   | \$600.00          | \$6,000.00   | \$850.00          | \$8,500.00   | <b>\$148.50</b> | \$1,485.00   |
| 49 | \$750.00     | \$408.16          | \$2,040.80   | \$500.00          | \$2,500.00   | \$200.00          | \$1,000.00   | \$742.50        | \$3,712.50   |
| 50 | \$4,000.00   | \$1,865.89        | \$7,463.56   | <b>\$800.00</b>   | \$3,200.00   | \$1,500.00        | \$6,000.00   | \$5,175.23      | \$20,700.92  |
| 51 | \$4,050.00   | \$2.29            | \$9,274.50   | \$8.00            | \$32,400.00  | <b>\$1.00</b>     | \$4,050.00   | \$1.49          | \$6,034.50   |
| 52 | \$128,000.00 | \$7,148.18        | \$114,370.88 | \$12,500.00       | \$200,000.00 | \$17,500.00       | \$280,000.00 | \$7,462.13      | \$119,394.08 |
| 53 | \$64,000.00  | \$6,443.85        | \$51,550.80  | <b>\$6,000.00</b> | \$48,000.00  | \$9,035.00        | \$72,280.00  | \$8,167.50      | \$65,340.00  |
| 54 | \$68,000.00  | \$7,235.20        | \$57,881.60  | \$7,000.00        | \$56,000.00  | \$10,270.00       | \$82,160.00  | \$9,155.03      | \$73,240.24  |
| 55 | \$45,000.00  | <b>\$7,687.40</b> | \$38,437.00  | \$8,400.00        | \$42,000.00  | \$14,170.00       | \$70,850.00  | \$9,719.33      | \$48,596.65  |
| 56 | \$20,000.00  | \$9,383.15        | \$18,766.30  | <b>\$9,000.00</b> | \$18,000.00  | \$16,770.00       | \$33,540.00  | \$11,835.45     | \$23,670.90  |
| 57 | \$99,000.00  | \$11,305.00       | \$101,745.00 | \$12,000.00       | \$108,000.00 | \$19,540.00       | \$175,860.00 | \$14,233.73     | \$128,103.57 |
| 58 | \$6,000.00   | <b>\$4,748.10</b> | \$4,748.10   | \$5,000.00        | \$5,000.00   | \$15,000.00       | \$15,000.00  | \$6,051.38      | \$6,051.38   |
| 59 | \$12,000.00  | \$5,878.60        | \$5,878.60   | <b>\$2,500.00</b> | \$2,500.00   | \$7,500.00        | \$7,500.00   | \$7,462.13      | \$7,462.13   |
| 60 | \$3,000.00   | \$3,617.60        | \$3,617.60   | \$2,300.00        | \$2,300.00   | <b>\$1,200.00</b> | \$1,200.00   | \$4,640.63      | \$4,640.63   |
| 61 | \$11,000.00  | \$9,270.10        | \$9,270.10   | <b>\$6,000.00</b> | \$6,000.00   | \$8,500.00        | \$8,500.00   | \$11,694.38     | \$11,694.38  |
| 62 | \$1,500.00   | \$1,692.63        | \$5,077.89   | <b>\$500.00</b>   | \$1,500.00   | \$1,500.00        | \$4,500.00   | \$2,395.31      | \$7,185.93   |
| 63 | \$4,800.00   | \$2,312.77        | \$18,502.16  | \$1,500.00        | \$12,000.00  | \$2,500.00        | \$20,000.00  | \$3,920.40      | \$31,363.20  |
| 64 | \$1,800.00   | \$307.62          | \$2,768.58   | \$300.00          | \$2,700.00   | \$1,200.00        | \$10,800.00  | \$2,364.87      | \$21,283.83  |
| 65 | \$42,000.00  | \$1,657.00        | \$69,594.00  | <b>\$1,000.00</b> | \$42,000.00  | \$1,200.00        | \$50,400.00  | \$4,072.62      | \$171,050.04 |
| 66 | \$76,850.00  | \$97.47           | \$51,659.10  | <b>\$80.00</b>    | \$42,400.00  | \$90.00           | \$47,700.00  | \$148.97        | \$78,954.10  |
| 67 | \$64,800.00  | \$106.22          | \$38,239.20  | \$100.00          | \$36,000.00  | <b>\$98.00</b>    | \$35,280.00  | \$161.27        | \$58,057.20  |
| 68 | \$30,000.00  | \$12,186.53       | \$36,559.59  | \$11,000.00       | \$33,000.00  | \$8,000.00        | \$24,000.00  | \$13,035.33     | \$39,105.99  |
| 69 | \$12,000.00  | \$19,467.72       | \$19,467.72  | \$13,000.00       | \$13,000.00  | \$14,000.00       | \$14,000.00  | \$16,427.07     | \$16,427.07  |
| 70 | \$5,400.00   | \$1,400.11        | \$8,400.66   | \$1,000.00        | \$6,000.00   | \$1,000.00        | \$6,000.00   | \$3,545.44      | \$21,272.64  |
| 71 | \$6,000.00   | \$1,450.15        | \$5,800.60   | <b>\$600.00</b>   | \$2,400.00   | \$1,500.00        | \$6,000.00   | \$5,546.48      | \$22,185.92  |
| 72 | \$880.00     | \$3.92            | \$3,449.60   | \$4.00            | \$3,520.00   | <b>\$1.00</b>     | \$880.00     | \$1.34          | \$1,179.20   |
| 73 | \$234,000.00 | \$9,920.67        | \$257,937.42 | \$6,000.00        | \$156,000.00 | \$6,250.00        | \$162,500.00 | \$19,129.77     | \$497,374.02 |
| 74 | \$66,400.00  | \$886.85          | \$73,608.55  | \$3,000.00        | \$249,000.00 | \$2,080.00        | \$172,640.00 | \$3,555.09      | \$295,072.47 |

|    |              |                          |              |                        |              |                      |              |                      |              |
|----|--------------|--------------------------|--------------|------------------------|--------------|----------------------|--------------|----------------------|--------------|
| 75 | \$9,900.00   | \$1,351.84               | \$44,610.72  | \$500.00               | \$16,500.00  | \$500.00             | \$16,500.00  | \$711.02             | \$23,463.66  |
| 76 | \$41,500.00  | \$365.57                 | \$30,342.31  | <b><u>\$300.00</u></b> | \$24,900.00  | \$800.00             | \$66,400.00  | \$762.99             | \$63,328.17  |
| 77 | \$36,000.00  | <b><u>\$5,659.05</u></b> | \$33,954.30  | \$7,200.00             | \$43,200.00  | \$7,000.00           | \$42,000.00  | \$14,800.50          | \$88,803.00  |
| 78 | \$13,000.00  | \$928.66                 | \$24,145.16  | <b><u>\$300.00</u></b> | \$7,800.00   | \$859.10             | \$22,336.60  | \$731.50             | \$19,019.00  |
| 79 | \$30,000.00  | \$1,071.00               | \$64,260.00  | <b><u>\$250.00</u></b> | \$15,000.00  | \$990.00             | \$59,400.00  | \$990.00             | \$59,400.00  |
| 80 | \$50,000.00  | <b><u>\$1.00</u></b>     | \$50,000.00  | <b><u>\$1.00</u></b>   | \$50,000.00  | <b><u>\$1.00</u></b> | \$50,000.00  | <b><u>\$1.00</u></b> | \$50,000.00  |
| 81 | \$100,000.00 | <b><u>\$1.00</u></b>     | \$100,000.00 | <b><u>\$1.00</u></b>   | \$100,000.00 | <b><u>\$1.00</u></b> | \$100,000.00 | <b><u>\$1.00</u></b> | \$100,000.00 |

| Reyes TX, Inc. |                   |                 |
|----------------|-------------------|-----------------|
|                | Total Price       | \$12,623,975.00 |
| Line #         | Unit              | Extended        |
| 1              | \$605,205.00      | \$605,205.00    |
| 2              | \$9,520.00        | \$9,520.00      |
| 3              | \$370,010.00      | \$370,010.00    |
| 4              | \$38,000.00       | \$38,000.00     |
| 5              | \$29.00           | \$272,600.00    |
| 6              | \$9.50            | \$110,200.00    |
| 7              | \$22.00           | \$46,200.00     |
| 8              | \$23.00           | \$1,380.00      |
| 9              | \$1,010.00        | \$17,170.00     |
| 10             | <b>\$571.00</b>   | \$19,985.00     |
| 11             | \$3,710.00        | \$3,710.00      |
| 12             | \$51.00           | \$6,120.00      |
| 13             | \$414.00          | \$8,280.00      |
| 14             | <b>\$16.00</b>    | \$18,720.00     |
| 15             | \$1,760.00        | \$73,920.00     |
| 16             | <b>\$1.00</b>     | \$60,000.00     |
| 17             | \$60.00           | \$228,000.00    |
| 18             | \$34.00           | \$795,600.00    |
| 19             | \$95.00           | \$76,000.00     |
| 20             | \$210.00          | \$105,000.00    |
| 21             | \$164.00          | \$3,591,600.00  |
| 22             | \$194.00          | \$620,800.00    |
| 23             | \$226.00          | \$113,000.00    |
| 24             | \$49.00           | \$11,760.00     |
| 25             | \$27.00           | \$273,780.00    |
| 26             | \$169.00          | \$777,400.00    |
| 27             | \$218.00          | \$65,400.00     |
| 28             | \$99.00           | \$29,700.00     |
| 29             | \$125.00          | \$87,500.00     |
| 30             | \$33.00           | \$23,100.00     |
| 31             | <b>\$985.00</b>   | \$43,340.00     |
| 32             | <b>\$1,320.00</b> | \$7,920.00      |
| 33             | <b>\$5.50</b>     | \$48,400.00     |
| 34             | \$5,430.00        | \$21,720.00     |
| 35             | \$5,300.00        | \$5,300.00      |



|    |             |              |
|----|-------------|--------------|
| 36 | \$6,240.00  | \$62,400.00  |
| 37 | \$52.00     | \$89,440.00  |
| 38 | \$299.00    | \$8,970.00   |
| 39 | \$210.00    | \$462,000.00 |
| 40 | \$245.00    | \$49,000.00  |
| 41 | \$281.00    | \$19,670.00  |
| 42 | \$242.00    | \$159,720.00 |
| 43 | \$256.00    | \$130,560.00 |
| 44 | \$372.00    | \$26,040.00  |
| 45 | \$622.00    | \$118,180.00 |
| 46 | \$703.00    | \$84,360.00  |
| 47 | \$1,310.00  | \$157,200.00 |
| 48 | \$1,090.00  | \$10,900.00  |
| 49 | \$1,380.00  | \$6,900.00   |
| 50 | \$5,540.00  | \$22,160.00  |
| 51 | \$5.50      | \$22,275.00  |
| 52 | \$24,360.00 | \$389,760.00 |
| 53 | \$12,660.00 | \$101,280.00 |
| 54 | \$21,240.00 | \$169,920.00 |
| 55 | \$22,980.00 | \$114,900.00 |
| 56 | \$22,470.00 | \$44,940.00  |
| 57 | \$26,630.00 | \$239,670.00 |
| 58 | \$15,880.00 | \$15,880.00  |
| 59 | \$13,700.00 | \$13,700.00  |
| 60 | \$9,930.00  | \$9,930.00   |
| 61 | \$16,580.00 | \$16,580.00  |
| 62 | \$5,410.00  | \$16,230.00  |
| 63 | \$1,630.00  | \$13,040.00  |
| 64 | \$1,860.00  | \$16,740.00  |
| 65 | \$1,860.00  | \$78,120.00  |
| 66 | \$165.00    | \$87,450.00  |
| 67 | \$210.00    | \$75,600.00  |
| 68 | \$26,000.00 | \$78,000.00  |
| 69 | \$25,830.00 | \$25,830.00  |
| 70 | \$6,150.00  | \$36,900.00  |
| 71 | \$7,290.00  | \$29,160.00  |
| 72 | \$5.50      | \$4,840.00   |
| 73 | \$11,010.00 | \$286,260.00 |
| 74 | \$1,860.00  | \$154,380.00 |

|    |                      |              |
|----|----------------------|--------------|
| 75 | \$1,860.00           | \$61,380.00  |
| 76 | \$1,750.00           | \$145,250.00 |
| 77 | \$16,890.00          | \$101,340.00 |
| 78 | \$1,430.00           | \$37,180.00  |
| 79 | \$1,560.00           | \$93,600.00  |
| 80 | <b><u>\$1.00</u></b> | \$50,000.00  |
| 81 | <b><u>\$1.00</u></b> | \$100,000.00 |

| Line | Responding Supplier | Supplier Notes |
|------|---------------------|----------------|
|------|---------------------|----------------|

| Line # | Att # | Attribute Name              | Attribute Note              | KIK Underground L   | Camino Constructi | McMahon Contrac     | La Banda LLC        | Axis Contracting, In |
|--------|-------|-----------------------------|-----------------------------|---------------------|-------------------|---------------------|---------------------|----------------------|
| Header | 1     | General Terms and Condi     | The City of Carrollton's Ge | I have read, unders |                   | I have read, unders | I have read, unders | I have read, unders  |
| Header | 2     | Attachments                 | Located on the "Attachm     |                     |                   |                     |                     |                      |
| Header | 3     | Attributes                  | There are attributes, like  |                     |                   |                     |                     |                      |
| Header | 4     | Information to Bidders      | INFORMATION TO BIDDEI       |                     |                   |                     |                     |                      |
| Header | 5     | Submission Response         | The City of Carrollton pre  |                     |                   |                     |                     |                      |
| Header | 6     | Right to Reject             | Until the final award by th | I have read, unders |                   | I have read, unders | I have read, unders | I have read, unders  |
| Header | 7     | Communications Stateme      | All communication shall g   |                     |                   |                     |                     |                      |
| Header | 8     | Disqualification            | The City may reject outrig  | I have read, unders |                   | I have read, unders | I have read, unders | I have read, unders  |
| Header | 9     | Electronic Signatures       | The City of Carrollton has  | I have read, unders |                   | I have read, unders | I have read, unders | I have read, unders  |
| Header | 10    | Conflict of Interest Questi | This questionnaire reflect  | No                  |                   | No                  | No                  | No                   |
| Header | 11    | Name & Relationships        | Do you or any employee i    | No                  |                   | No                  | No                  | No                   |
| Header | 12    | Non- Discrimination         | The proposer shall not dis  | I have read, unders |                   | I have read, unders | I have read, unders | I have read, unders  |
| Header | 13    | Submission Requirements     | SUBMISSION REQUIREME        |                     |                   |                     |                     |                      |
| Header | 14    | Submission Instructions     | Accessing the Bid Docum     | I have read, unders |                   | I have read, unders | I have read, unders | I have read, unders  |
| Header | 15    | Award Process               | AWARD PROCESS               |                     |                   |                     |                     |                      |
| Header | 16    | Acknowledgement             | The below information re    | I have read, unders |                   | I have read, unders | I have read, unders | I have read, unders  |
| Header | 17    | Sealed Bid - Lowest Respc   | Lowest responsive, respo    | I have read, unders |                   | I have read, unders | I have read, unders | I have read, unders  |
| Header | 18    | Insurance Requirements      | INSURANCE REQUIREMEN        |                     |                   |                     |                     |                      |
| Header | 19    | Insurance Requirements      | Bidder here acknowledge     | I have read, unders |                   | I have read, unders | I have read, unders | I have read, unders  |
| Header | 20    | Cancellation of Insurance   | Cancellation Policy must r  | I have read, unders |                   | I have read, unders | I have read, unders | I have read, unders  |
| Header | 21    | Prohibition Acknowledge     | PROHIBITION ACKNOWLE        |                     |                   |                     |                     |                      |
| Header | 22    | Senate Bill 252             | I certify that my company   | I have read, unders |                   | I have read, unders | I have read, unders | I have read, unders  |
| Header | 23    | No Israel Boycott Certifica | Effective September 1, 20   | I have read, unders |                   | I have read, unders | I have read, unders | I have read, unders  |
| Header | 24    | No Excluded Nation or Fo    | Effective September 1, 20   | I have read, unders |                   | I have read, unders | I have read, unders | I have read, unders  |
| Header | 25    | Abortion Prohibition        | Texas Government Code       | I have read, unders |                   | I have read, unders | I have read, unders | I have read, unders  |
| Header | 26    | Firearm And Ammunition      | Pursuant to Texas Govern    | I have read, unders |                   | I have read, unders | I have read, unders | I have read, unders  |
| Header | 27    | Energy Company Boycott      | Pursuant to Texas Govern    | I have read, unders |                   | I have read, unders | I have read, unders | I have read, unders  |
| Header | 28    | Collective Bargaining Pro   | Texas Government Code       | I have read, unders |                   | I have read, unders | I have read, unders | I have read, unders  |
| Header | 29    | Communication Prohibitio    | All questions concerning t  | I have read, unders |                   | I have read, unders | I have read, unders | I have read, unders  |
| Header | 30    | Applicable Law              | APPLICABLE LAW              |                     |                   |                     |                     |                      |
| Header | 31    | Applicable Law              | The Contract is entered ir  | I have read, unders |                   | I have read, unders | I have read, unders | I have read, unders  |
| Header | 32    | Construction Items          | CONSTRUCTION ITEMS          |                     |                   |                     |                     |                      |
| Header | 33    | Bid Bond                    | All responders must subr    | I have read, unders |                   | I have read, unders | I have read, unders | I have read, unders  |
| Header | 34    | Payment, Maintenance, a     | Payment, Maintenance, a     | I have read, unders |                   | I have read, unders | I have read, unders | I have read, unders  |
| Header | 35    | Freight                     | All prices are to be F.O.B. | I have read, unders |                   | I have read, unders | I have read, unders | I have read, unders  |
| Header | 36    | Tax Exempt                  | The City of Carrollton is t | I have read, unders |                   | I have read, unders | I have read, unders | I have read, unders  |
| Header | 37    | Controlling Law & Venue     | CONTROLLING LAW             |                     |                   |                     |                     |                      |

|           |   |  |  |  |  |
|-----------|---|--|--|--|--|
| Header 38 | Controlling Law & Venue                     | The parties to this contract have read, unders | I have read, unders                    | I have read, unders                      | I have read, unders                          |
| Header 39 | Open Records Policy                         | OPEN RECORDS POLICY                            |  |  |  |
| Header 40 | Open Records Policy                         | City of Carrollton is a govern                 | I have read, unders                    | I have read, unders                      | I have read, unders                          |
| Header 41 | Vendor Information                          | VENDOR INFORMATION                             |  |  |  |
| Header 42 | Bid Responder's Name                        | Tom Koble                                      | Scott Cummings                         | Ricardo Hurtado                          | Chris Quentin                                |
| Header 43 | Bid Responder's Title                       | Manager  | President                              | Project Manager                          | Vice President                               |
| Header 44 | Mailing Address (street, city, state, zip)  | 106 Hillside Drive, Irving, TX 75039           | 3019 Roy Orr Blvd, Dallas, TX 75229    | 523 Neomi Ave. Dallas, TX 75229          | PO BOX 360715, Dallas, TX 75229              |
| Header 45 | Phone Number                                | (469) 426-4690                                 | (972) 263-6907                         | (214) 926-3456                           | (972) 557-3672                               |
| Header 46 | Email Address                               | tom@kikundergroup.com                          | scottc@mcmahon.com                     | labandall@gmail.com                      | cquentin@axiscont.com                        |
| Header 47 | Company Website URL                         | https://kikundergroup.com                      | HTTP://mcmahon.com                     | HTTP://N/A                               | http://www.axiscont.com                      |
| Header 48 | Payable Contact Information                 | CONTACT INFORMATION                            |  |  |  |
| Header 49 | Payable Contact Name                        | Tom Koble                                      | Kelsey Greene                          | Ricardo Hurtado                          | Carla Rios                                   |
| Header 50 | Payables Address (street, city, state, zip) | 106 Hillside Drive, Irving, TX 75039           | 3019 Roy Orr Blvd, Dallas, TX 75229    | 523 Neomi Ave. Dallas, TX 75229          | PO BOX 360715, Dallas, TX 75229              |
| Header 51 | Payable Phone                               | (469) 426-4690                                 | (972) 263-6907                         | (214) 926-3456                           | (972) 557-3672                               |
| Header 52 | Payable Fax Number                          | (469) 426-4690                                 | (972) 637-8253                         | (214) 926-3456                           | (972) 557-2400                               |
| Header 53 | Payable Email Address                       | tom@kikundergroup.com                          | kelseyg@mcmahon.com                    | labandall@gmail.com                      | Accountspayable@axiscont.com                 |
| Header 54 | HUB Vendor Status                           | HUB Vendors (Historically No)                  | No                                     | No                                       | Yes  |
| Header 55 | HUB Vendor Status, pt. 2                    | If indicated "yes" in the attached             |  |  |  |
| Header 56 | References                                  | REFERENCES Please provide                      |  |  |  |
| Header 57 | Reference 1                                 | REFERENCE 1                                    |  |  |  |
| Header 58 | Reference Contact Person                    | Keith Modina                                   | Tin Nguyen, P.E.                       | Joe Duval                                | Mike Slye                                    |
| Header 59 | Reference Contact Person                    | City of Plano                                  | City of Frisco                         | City of Garland                          | City of Kaufman                              |
| Header 60 | Reference Address: Street, city, state, zip | 1520 K Avenue Plano, TX 75075                  | 6101 Frisco Square Frisco, TX 75034    | 2343 Forest Ln Garland, TX 75042         | 209 S. Washington Kaufman, TX 75135          |
| Header 61 | Reference Phone Number                      | (972) 816-8138                                 | (972) 292-5436                         | (972) 205-3234                           | (972) 932-2216                               |
| Header 62 | Reference Email                             | kmedina@plano.gov                              | tnguyen@friscotexas.gov                | jduval@garlandtx.gov                     | mslye@kaufmantx.gov                          |
| Header 63 | Reference Description of Work               | Describe the services performed                | Installation of new Legacy Drive Recon | Ridgewood-Vista-C                        | Paving & Drainage                            |
| Header 64 | Reference 2                                 | REFERENCE 2                                    |  |  |  |
| Header 65 | Reference Contact Person                    | Pamela Lloyd                                   | Jessie Ortiz                           | Chris Agnew                              | Heather Cerda                                |
| Header 66 | Reference Contact Person                    | City of Carrollton                             | City of Mesquite                       | City of Grand Prairie                    | Town of Highland Park                        |
| Header 67 | Reference Address: Street, city, state, zip | 1945 E Jackson Rd, Carrollton, TX 75006        | 1515 N. Galloway A Frisco, TX 75034    | 300 West Main St Grand Prairie, TX 75042 | 4700 Drexel Dr., Highland Park, TX 75037     |
| Header 68 | Reference Phone Number                      | (972) 466-3185                                 | (972) 216-6356                         | (972) 237-8137                           | (214) 553-9358                               |
| Header 69 | Reference Email                             | Pamela.Lloyd@cityofcarrollton.com              | jortiz@cityofmesquite.com              | cagnew@gptx.org                          | hcerda@hptx.org                              |
| Header 70 | Reference Description of Work               | Describe the services performed                | The project consists of                | Skyline Drive Paving                     | Dickey Rd Storm Dr 2021 Alley Rehabilitation |
| Header 71 | Reference 3                                 | REFERENCE 3                                    |  |  |  |
| Header 72 | Reference Contact Person                    | Nick Kohel                                     | Michael Garza                          | DJ Brouwer                               | replace Brad Bernhard                        |
| Header 73 | Reference Contact Person                    | City of Plano                                  | City of Coppell                        | City of Terrell                          | City of Richardson                           |
| Header 74 | Reference Address: Street, city, state, zip | 1520 K Avenue Plano, TX 75075                  | 265 E Parkway Blvd Coppell, TX 75019   | 201 E Nash Street Terrell, TX 75159      | 411 W. Arapaho Road Richardson, TX 75080     |
| Header 75 | Reference Phone Number                      | (214) 577-5915                                 | (972) 304-3681                         | (972) 551-6600                           | x8C (972) 744-4249                           |
| Header 76 | Reference Email                             | Nicholas.Kohel@cityofplano.com                 | mgarza@coppelltx.com                   | dbrouwer@cityofterrell.com               | brad.bernhard@cityofrichardson.com           |



**Tiseo Paving Comp Reyes TX, Inc.**

I have read, unders I have read, unders

[Redacted]

[Redacted]

I have read, unders I have read, unders

[Redacted]

I have read, unders I have read, unders

I have read, unders I have read, unders

No No

No No

I have read, unders I have read, unders

[Redacted]

I have read, unders I have read, unders

[Redacted]

I have read, unders I have read, unders

I have read, unders I have read, unders

I have read, unders I have read, unders

I have read, unders I have read, unders

[Redacted]

I have read, unders I have read, unders

I have read, unders I have read, unders

I have read, unders I have read, unders

I have read, unders I have read, unders

I have read, unders I have read, unders

I have read, unders I have read, unders

I have read, unders I have read, unders

I have read, unders I have read, unders

I have read, unders I have read, unders

I have read, unders I have read, unders

I have read, unders I have read, unders

I have read, unders I have read, unders

I have read, unders I have read, unders

[Redacted]

I have read, unders I have read, unders

I have read, unders I have read, unders

|                  |                      |
|------------------|----------------------|
| Louis Tiseo      | Marcos G. Reyes Re   |
| President        | President            |
| P.O. Box 270040  | 1520 Parker Rd, Gra  |
| (972) 289-0723   | (214) 260-3535       |
| gbrown@tiseopavi | marcosg@reyestxir    |
| HTTP://www.tiseo | https://reyestxinc.c |

|                    |                     |
|--------------------|---------------------|
| Melanie Taylor     | Brenda Trejos       |
| P.O. Box 270040 D: | 1520 Parker Rd, Gra |
| (972) 289-0723     | (972) 878-8595      |
| (972) 216-5637     | (214) 260-3536      |
| mtaylor@tiseopavi  | apinvoices@reyest:  |
| No                 | No                  |

|                     |                      |
|---------------------|----------------------|
| John Mears          | Brendan McLnnes      |
| City of Mesquite    | City of Fort Worth   |
| 757 N S Galloway A  | 200 Texas Street, Fu |
| (972) 216-6974      | (817) 392-2817       |
| jmeares@cityofmes   | brendan.mcinnnes@    |
| include the constru | Asphalt paving inclu |

|                      |                     |
|----------------------|---------------------|
| Javier Garcia        | Jesse Reed          |
| City of Melissa      | City of Fort Worth  |
| 3411 Barker Ave, N   | 200 Texas Street Fo |
| (575) 942-1693       | (817) 392-8363      |
| JavierG@estinc.cor   | Jesse.Reed@fortwo   |
| This project consist | Construction of lan |

|                      |                     |
|----------------------|---------------------|
| Romian Khavari       | Melanie Landers     |
| City of Grand Prairi | Dallas Fort Worth I |
| 300 W Main St, Gra   | DFW Airport Dallas, |
| (972) 237-8145       | (214) 557-7184      |
| rkhavari@cptx.org    | mlanders@dfwairp    |



This project consist Construction of the

| <b>Responding Supplier</b> | <b>Signature Full Name</b> | <b>Signature Email</b>       | <b>Supplier Notes</b> |
|----------------------------|----------------------------|------------------------------|-----------------------|
| KIK Underground LLC        | Tom Koble                  | tom@kikunderground.com       |                       |
| Camino Construction        | Camino Construction, LP    | camino.tx@gmail.com          |                       |
| McMahon Contracting L.P.   | WILL MEE                   | WILL@MCMAHONCONTRACTING.COM  |                       |
| La Banda LLC               | Ricardo Hurtado            | labandallc@gmail.com         |                       |
| Axis Contracting, Inc.     | Chris Quentin              | cquentin@axiscontracting.com |                       |
| Tiseo Paving Company       | Louis Tiseo                | gbrown@tiseopaving.com       |                       |
| Reyes TX, Inc.             | Jack Wadkins               | jack.wadkins@reyestxinc.com  |                       |

