

**RFP# 16-019 THOMAS PARK FIELD RENOVATIONS**

|                                                | <b>RLM Earthco</b> | <b>Northstar<br/>Construction</b> | <b>North Rock<br/>Construction</b> |
|------------------------------------------------|--------------------|-----------------------------------|------------------------------------|
| BASE BID                                       | \$ 532,828.54      | \$ 459,949.00                     | \$ 492,358.54                      |
| TOTAL MATERIALS                                | \$ 170,699.00      | \$ 171,250.00                     | \$ 205,000.00                      |
| LABOR, SUPERVISION &<br>MATERIALS NOT INCLUDED | \$ 362,129.54      | \$ 288,698.50                     | \$ 282,358.54                      |
| ALTERNATES IF ANY                              |                    |                                   |                                    |
| Brick veneer backstop                          | \$ 3,500.00        | \$ 4,800.00                       | \$ 5,039.58                        |
| Materials for above                            | \$ 1,200.00        | \$ 1,645.00                       | \$ 2,000.00                        |
| Labor for above                                | \$ 2,300.00        | \$ 3,155.00                       | \$ 3,039.58                        |